

Tender Corrigendum

NIT NO: AEML/MDB/2021-22/38

Interior Fit-outs including MEP works of 2nd floor office of Dindoshi R/s Building at Dindoshi

Technical Clarifications on Queries raised during Prebid Meeting & Site Visit

All Bidders, kindly refer the below clarifications and consider it as a part of the tender documents. Bids to be submitted accordingly.

*****CLARIFICATIONS*****

- The valuables after demolition or stripping of material, the same need to be handed over to Admin team of AEML.
- 'Force de majeure' clause cannot be invoked due to COVID 19 w.r.t completion period unless there is a complete lockdown imposed by state or central government during the execution of the project.
- The niches below windows and above false ceiling have been considered to **be storages in item no. 12 of civil scope** but the client reserves the right to have the option of closure of one or both niches in AAC blocks with plastered surface and the finish matching with the adjacent wall. Cost of higher of the 2 options to be considered.
- The **modular furniture to be procured from Feather lite** whose basic price is mentioned in the tender to maintain the standardization objective of the same across different floors as per company's zonalization program unless client chooses otherwise. The highest cost of the different make to be considered among the options mentioned for any product.
- The office chairs to be procured the **make 'Reflections'** and model shown on 3rd floor of the same building.
- The work must be executed by maintaining the housekeeping so as to avoid any disruption of routine activities of other users of the building by suitably staggering the noisy work at non- working hours, handling of debris etc.
- All support required for IT services to be rendered by the vendor during execution.