

Corrigendum for RMU's

NIT No. AEML/MDB/2021-22/57 – Supply, Supervision of Installation, Testing and Commissioning of 11KV RMU with FRTU and FRTU Installation, Testing and Commissioning with Control Centre.

1) RMU quantity revised from 1347 nos. to 566 nos. as mentioned in below table.

Sr. No	Supply of RMU with FRTU	Initial Tender Qty					Revised Tender Qty			
		FY 21-22 Qty	FY 22-23 Qty	FY 23-24 Qty	Total Qty.	UoM	FY 21-22 Qty	FY 22-23 Qty	FY 23-24 Qty	Total Qty.
1	RNG MAIN UNT,FRTU CBNT,1C+2I, I/D, N-EXT		507	557	1064	Nos.		131	263	394
2	RNG MAIN UNT,FRTU CBNT,1C+3I, I/D, N-EXT		92	77	169	Nos.		69	52	121
3	RNG MAIN UNT,FRTU CBNT,1C+4I, I/D,N-EXT		5	5	10	Nos.		5	5	10
4	RNG MAIN UNT,FRTU CBNT,2C+2I, I/D, N-EXT	10	28	34	72	Nos.	0	0	16	16
5	RNG MAIN UNT,FRTU CBN,3ISO, I/D, N-EXT		10	6	16	Nos.		10	6	16
6	RNG MAIN UNT,MET,FRTU CBN,1C+2I,N- EXT			9	9	Nos.			9	9
7	RNG MAIN UNT,FRTU CBNT,2C+3I, I/D, N-EXT	7			7	Nos.	0			0
	Spares	Same as per original tender								
8	Services	Similar Qty change applicable for services as per above								

2) Cost of EMD amount revised from Rs. 40 Lacs to 20 Lacs.

- 3) Last Date & Time for Online Bid Submission extended up to 30.10.2021 @ 16:00 Hour.
- 4) Prebid MOM for queries clarification attached.
- 5) Revised Price Schedule attached.